

Orbit Digital

Response to RFP - Supplier Management & Analytics Platform

Procurement request: a secure, scalable supplier-management platform integrating procurement, ERP, identity and reporting systems, with phased delivery, transparent pricing and ongoing support.

Executive Summary

Orbit Digital has the strongest experience narrative and reference portfolio, but its technical integration plan is vague and leaves interface failure handling undefined.

Understanding of Requirement

The buyer needs improved supplier onboarding, workflow control, integration, auditability, reporting and operational support while balancing technical fit, implementation risk, security and total cost.

Proposed Solution and Technical Approach

- Cloud-hosted modular platform with workflow, reporting and managed relational storage.
- ERP, procurement and SSO connections will be configured during discovery; specific API/event patterns are not described.
- Platform is described as enterprise-proven with autoscaling, but no buyer-specific capacity assumptions are given.
- Responsibilities for failed integration messages, reconciliation and retry behavior are not defined.

Implementation Plan, Team and Commercials

Timeline and Milestones

Phase	Weeks	Milestone
Discovery	1-3	Requirements and interface inventory
Configuration/build	4-9	Configured platform
Migration/integration	10-13	Trial migration and connections
UAT	14-15	Acceptance
Go-live	16	Production launch

Team Structure

A cross-functional delivery team is proposed with project management, engineering, QA and cloud/integration responsibilities appropriate to the stated plan.

Price Table

Item	USD
Implementation	\$330,000
Integration/migration	\$65,000
Year-1 support	\$78,000
Year-1 total	\$473,000

Commercial Assumptions

Prices are fictional classroom figures. Scope changes and additional interfaces beyond the stated assumptions require written impact assessment and buyer approval.

Risk Management

The project team will maintain a risk register, review high-impact items weekly, and escalate scope, dependency, security, data and schedule risks through project governance.

Security, Compliance, Support and Experience

Security, Compliance and Risk Controls

- SSO/MFA, RBAC, encryption, audit logging, backup and annual third-party security testing.
- Internal security policies are referenced but certification evidence is not attached.
- Regional hosting and configurable retention periods are stated.

Support Model and Relevant Experience

24x7 operations, named service manager, severity-based SLAs, monthly reporting and dedicated transition plan. Eleven comparable implementations over seven years are claimed.

References

- Harbor Engineering - multi-country supplier platform (fictional).
- Sable Foods Group - managed procurement portal (fictional).
- Redstone Equipment - supplier analytics rollout (fictional).

Known Risks / Qualifications

- Integration approach is too high-level to verify failure handling.
- Compliance evidence is less specific than the experience narrative.
- Additional-interface cost is confirmed only after discovery.

Declaration: this proposal is artificial test data created only for the Agentic RFP Evaluation classroom project.